



Shireen McSpadden, Executive Director

London Breed, Mayor

To	Homelessness Oversight Commission
Through	Shireen McSpadden, Executive Director
From	Marion Sanders, Chief Deputy Director Gigi Whitley, Chief of Finance and Administration Edilyn Velasquez, Director, Contracts
Date	December 5, 2024
Subject	Grant Agreement Approval: Community Forward SF Coronado Hotel Elevator Modernization Program

<i>Agreement Information</i>	
F\$P Contract ID#	1000034440
Provider	Community Forward SF
Program Name	Coronado Hotel Elevator Modernization Program
Agreement Action	Original Agreement
Agreement Term	January 1, 2025 - June 30, 2026

Agreement Amount

Budget	Capital Reserves	Total Not to Exceed (NTE)
\$955,842 ¹	\$179,082 ²	\$1,134,924

<i>Funding Information</i>	
Funding Sources	94.68% Certificate of Participation (COP) Bonds 5.32% General Fund

The Department of Homelessness and Supportive Housing (HSH) Contracts team requests authorization to enter into a new grant agreement with Community Forward SF for the provision of the Coronado Hotel Elevator Modernization Program for the period of January 1, 2025 to June 30, 2026.

Background

To promote viability, improve quality of life, and increase accessibility for San Francisco residents in permanent supportive housing (PSH), HSH announced a Notice of Funding Availability (“NOFA”) for Nonprofit Master Leased single room occupancy (“SRO”) buildings. The goal of the Elevator Modernization Program is to address necessary major repairs, modernization and alteration of antiquated elevators that may otherwise affect the health and safety of residents residing in PSH. The Office of Public Finance made available \$10,000,000 of the City’s Certificate of Participation (COP) bonds to support modernization and repairs of elevators at these buildings.

¹ The budget revenue amount consists of \$895,410 in COP Bonds + \$60,432 in General Fund.

² The capital reserves amount is equal to 20 percent of the budgeted COP Bonds amount.

Services to be Provided

The purpose of this grant is to address necessary major repairs, modernization and alteration of antiquated elevators that may otherwise affect the health and safety of residents residing in PSH. Grantee shall project manage the completion of repair and/or modernization of the existing passenger elevator and relevant additional work required to support the elevator repair/modernization including but not limited to electrical, fire and safety upgrades to comply with all applicable legal requirements, including building codes. Building owner/ landlords committed to a partial match through cash contribution or rent reduction. The building owner has elected to reduce Grantee's master lease payments over five years by a total of \$382,744.35 as their contribution.

Selection

Grantee was selected through NOFA #145 - Elevator Modernization Project, issued February 16, 2024, to invite proposals from qualified entities for modernization and repairs of elevators in privately held SRO buildings that are part of the PSH system. NOFA 145 is valid until June 30, 2034.

Agreement Materials

- HOC Approval Package
 - Appendix A, Services to be Provided
 - Appendix B, Budget



Appendix A, Services to be Provided
by
Community Forward SF
Coronado Hotel Elevator Modernization Program

I. Background

To promote viability, improve quality of life, and increase accessibility for San Francisco residents in PSH, the City and County of San Francisco (City) Department of Homelessness and Supportive Housing (HSH) announced a Notice of Funding Availability (“NOFA”) for Nonprofit Master Leased single room occupancy (“SRO”) buildings. The goal of the Elevator Modernization Program (“EMP”) is to address necessary major repairs, modernization and alteration of antiquated elevators that may otherwise affect the health and safety of residents residing in PSH.

II. Purpose of Agreement

To address necessary major repairs, modernization and alteration of antiquated elevators that may otherwise affect the health and safety of residents residing in PSH.

III. Description of Services

Grantee shall project manage the completion of repair and/or modernization of the existing passenger elevator and relevant additional work required to support the elevator repair/modernization including but not limited to electrical, fire and safety upgrades to comply with all applicable legal requirements, including building codes.

IV. Location

Grantee shall provide project management at Coronado Hotel located at 373 Ellis Street, San Francisco, CA 94102.

V. Service Requirements

- A. As part of this agreement, Grantee shall, within thirty (30) days following the commencement date of this agreement:
1. Submit a project plan that includes project start date, milestones, projected completion date, budget, and proposed consultants/contractors.
 2. Agency must submit above documents in .pdf format by e-mail to rachel.gage@sfgov.org.
- B. As part of this agreement, Grantee shall, within ninety (90) days following the commencement date of this agreement:
1. Initiate and execute the Master Lease amendment between Owner (lessor) and Nonprofit (lessee) and submit a copy of the fully executed amended Master Lease. The Master Lease amendment must include the following terms:
 - Extend the master lease term to end no earlier than five (5) years following project completion.
 - Reduce the monthly rent by the amount required to fulfill the building owner’s agreed upon monetary contribution to the elevator project within the five (5) year term following project completion.
 2. Submit for HSH approval the following: a communication plan that details how Grantee will engage residents about the planned elevator work, a tenant complaint procedure, and

an accessibility request policy, and if applicable, a temporary relocation plan as detailed below in subsection H.

3. Agency must submit above documents in .pdf format by e-mail to rachel.gage@sfgov.org.
- C. Construction Management and Contract Negotiation/Administration: Grantee shall ensure that all required permits are in place prior to starting construction. Grantee shall supervise and track the elevator contractor's performance for the duration of the project, which may include but not limited to pre-construction, negotiation of construction contract and during construction, ensuring elevator contractor obtains necessary construction permits, execution of the permitted scope of work through the resolution of any issues that arise during final inspections to ensure timely project completion. Grantee shall also manage such contracts including contract compliance and invoicing, including withholding of retention and the release of retention at the end of this project. Grantee shall ensure the contractor has met all requirements for retention release prior to releasing final payment and retention.
 - D. Budget Management and Administration: Grantee shall manage and adhere to the approved budget and make commercially reasonable efforts to promote cost savings and efficiencies. All owner contingency may only be utilized at HSH's sole discretion and with prior written approval. The construction draw procedure is outlined in Appendix C, Method of Payment. Any unspent funds subject to owner/HSH 50/50 cost share are to be returned to owner and HSH. Any unspent contingency funds covered solely by HSH must be returned to HSH upon final payment to Grantee.
 - E. Schedule Management: Grantee is responsible for managing the elevator contractor's schedule and holding them accountable to meet their schedule milestones and completion date, as delineated in elevator contractor's contract with Grantee.
 - F. Procurement: As necessary, to effectively perform project management of the improvements, Grantee may subcontract work to subject matter experts and experienced contractors. Grantee may enter into any necessary professional services contracts, such as architect, engineer, general construction contractor, project management, construction management, permit specialist, and other related services, for the duration of the project. Such procurement and administration shall comply with all applicable laws.

Prior to entering into any agreement for contractor or consultant services for Ten Thousand Dollars (\$10,000.00) or more, Grantee must obtain at least three bids (unless waived in writing by HSH after a showing of due diligence and good faith effort), and submit to HSH for review and approval the responsive bids, proposed agreement with Grantee's proposed contractor, information concerning the qualifications and licensing of the proposed contractor or consultant, and any additional information requested by HSH. All proposed contracts must detail the responsibilities, standards and compensation of the contractor or consultant. Reasons for disapproval of such contract may include, but are not limited to, scope of work or budget that does not reflect the Project Budget or Work Program.
 - G. Financing and Compliance: Where applicable, Grantee shall coordinate and assist in funding applications to state and federal funding sources (e.g., Office of Public Finance) and/or assist with any audits, reporting and compliance obligations related to applicable local, city, state or federal funding related to the project.
 - H. Temporary Relocation: If there are existing occupants that will be affected by the elevator work, Grantee shall work with property management, support services provider, and any other applicable consultants, to develop a phased on-site relocation plan or identify any time-limited off-site relocation, and manage the temporary relocation process (including working

- with residents to provide them with communication regarding relocation timing, moving assistance, cleaning of units to allow for on-site relocation, etc.) in compliance with all applicable laws.
- I. Accounts and Records: Grantee shall keep such books of account and other records in connection with the elevator repairs and/or modernization, which may include but is not limited to vouchers, statements, receipted bills and invoices and all other records, covering all collections, if any, disbursements, correspondence, and other data in connection with design and construction of the project prior to final completion of the project. Grantee shall deliver copies of all project documents, change orders, invoices, pay applications, etc. to property management and HSH in a format and delivery method acceptable to HSH.
 - J. Meetings and Site Visits: Grantee is required to hold regular meetings with elevator contractor, pay app meetings as needed, and other additional meetings as required. HSH and/or designee may conduct periodic site visits with Grantee to review progress on site.
 - K. Progress Reports: Grantee shall ensure that contractors are providing monthly schedule updates, review these updates for accuracy and variance, and review and approve any schedule changes as a result of change orders. Grantee shall submit monthly reports to HSH on project timeline and any schedule variances or risks to the scheduled substantial completion date.
 - L. Project Close Out: Grantee shall coordinate delivery of project close out documents to property management. Documents include, but not limited to, as-built drawings and specs and warranty doc/binder. Documents shall be stored onsite with property management. Grantee shall coordinate and schedule site inspections, punch walks, and warranty walk two to three months prior to end of the warranty period. Grantee shall follow up and coordinate warranty items with the elevator contractor and property management. Grantee shall ensure warranty items are delivered in a timely manner.

VI. Reporting Requirements

- A. Grantee shall timely and accurately submit invoices, supporting documentation, and pay applications per Appendix C, Method of Payment. Grantee is responsible for the timeliness, accuracy, and proper documentation.
- B. Grantee shall comply with HSH Critical Incident Policy by reporting critical and serious incidents to HSH. Events include, but not limited to, life endangerment or serious injury, significant damage to a unit that cause units to go offline, displacement or unit transfer of a resident, major service interruptions, damage to the building, insurance events, and recordable events as specified in elevator contractor's contract. This section is intended to address incidents that fall under HSH Critical Incident Policy, and does not relieve or affect any legal duty of Grantee to report to applicable regulatory agencies.
- C. As needed, Grantee shall manage other regulatory reporting such as LCPtracker and Local Business Enterprise (LBE)/ Small Business Enterprise (SBE) reporting.

VII. Monitoring Activities

- A. Program Monitoring: Grantee is subject to program monitoring and/or audits, such as, but not limited to review of the following, Grantee's administrative records, site visits, data reported on project reports, documentation of funding match sources, proper accounting for funds and other operational and administrative activities, and back-up documentation for reporting progress towards meeting service and outcome objectives.
- B. Fiscal Compliance and Contract Monitoring: Fiscal monitoring will include review of the Grantee's organizational budget, the general ledger, quarterly balance sheet, cost allocation

procedures and plan, State and Federal tax forms, audited financial statement, fiscal and accounting policies, supporting documentation for selected invoices, cash receipts and disbursement journals. The compliance monitoring will include review of Personnel Manual, Emergency Operations Plan, Compliance with the Americans with Disabilities Act, subcontracts, and memorandums of understanding (MOUs), and the current board roster and selected board minutes for compliance with the Sunshine Ordinance.

	A	B	C	D
1	DEPARTMENT OF HOMELESSNESS AND SUPPORTIVE HOUSING			
2	APPENDIX B, BUDGET			
3	Document Date	1/1/2025		
4	Contract Term	Begin Date	End Date	Duration (Years)
5	Current Term	1/1/2025	6/30/2026	2
6	Amended Term	1/1/2025	6/30/2026	2
7	Program	Coronado Hotel Elevator Modernization Program		
8				
9	Approved Subcontractors			
10	None.			
11				
12				
13				
14				

	A	B	C	D	G	J	AK	AL	AM	AN	
1	DEPARTMENT OF HOMELESSNESS AND SUPPORTIVE HOUSING										
2	APPENDIX B, BUDGET										
3	Document Date	1/1/2025									
4	Contract Term	Begin Date	End Date								
5	Current Term	1/1/2025		6/30/2026							
6	Amended Term	1/1/2025		6/30/2026							
7	Provider Name	Community Forward SF									
8	Program	Coronado Hotel Elevator Modernization Program									
9	F\$P Contract ID#	1000034440									
10	Action (select)	New Agreement									
11	Effective Date	1/1/2025									
12	Budget Names	General Fund - One-Time, COP - One-Time Capital, COP - Reserves									
13		Current	New								
14	Term Budget	\$ -	\$ 1,134,924								
16	Not-To-Exceed	\$ -	\$ 1,134,924								
17					Year 1	Year 2	All Years				
18					1/1/2025 - 6/30/2025	7/1/2025 - 6/30/2026	1/1/2025 - 6/30/2026				
19					New	New	New				
20											
21	Expenditures										
27	Other Expenses				\$ 60,432	\$ -	\$ 60,432				
28	Capital Expenditure				\$ 1,074,492	\$ -	\$ 1,074,492				
30	Total Expenditures				\$ 1,134,924	\$ -	\$ 1,134,924				
31											
32	HSR Revenues (select)*										
33	General Fund - One-Time				\$ 60,432	\$ -	\$ 60,432				
35	Certificate of Participation (COP) - One-Time				\$ 1,074,492	\$ -	\$ 1,074,492				
36					\$ -	\$ -	\$ -				
42	Total HSR Revenues				\$ 1,134,924	\$ -	\$ 1,134,924				
52	Rev-Exp (Budget Match Check)				\$ -	\$ -	\$ -				
54	Total Adjusted Salary FTE (All Budgets)				0.00	0.00					
55	*NOTE: HSR budgets typically project out revenue levels across multiple years, strictly for budget-planning purposes. All program budgets at any given year are subject to Mayoral / Board of Supervisors discretion and funding availability, and are not guaranteed. For further information, please see Article 2 of the G-100 Grant Agreement document.										
56	Prepared by	Nora Espinoza									
57	Phone	415-223-1433									
58	Email	nora.espinoza@communityforwardsf.org									

	A	B	C	D	G	J	AK	AL	AM	AN	
1	DEPARTMENT OF HOMELESSNESS AND SUPPORTIVE HOUSING										
2	APPENDIX B, BUDGET										
3	Document Date	1/1/2025									
4	Contract Term	Begin Date	End Date								
5	Current Term	1/1/2025		6/30/2026							
6	Amended Term	1/1/2025		6/30/2026							
7	Provider Name	Community Forward SF									
8	Program	Coronado Hotel Elevator Modernization Program									
9	F\$P Contract ID#	1000034440									
10	Action (select)	New Agreement									
11	Effective Date	1/1/2025									
12	Budget Name	General Fund - One-Time									
13		Current	New								
14	Term Budget	\$ -	\$ 60,432								
16	Not-To-Exceed	\$ -	\$ 1,134,924								
17				Year 1	Year 2	All Years					
18				1/1/2025 - 6/30/2025	7/1/2025 - 6/30/2026	1/1/2025 - 6/30/2026					
19				New	New	New					
20											
21	Expenditures										
27	Other Expenses			\$ 60,432.00	\$ -	\$ 60,432					
28	Capital Expenditure			\$ -	\$ -	\$ -					
30	Total Expenditures			\$ 60,432.00	\$ -	\$ 60,432					
31											
32	HSR Revenues (select)										
33	General Fund - One-Time			\$ 60,432.00	\$ -	\$ 60,432					
42	Total HSR Revenues			\$ 60,432.00	\$ -	\$ 60,432					
54				*NOTE: HSR budgets typically project out revenue levels across multiple years, strictly for budget-planning purposes. All program budgets at any given year are subject to Mayoral / Board of Supervisors discretion and funding availability, and are not guaranteed. For further information, please see Article 2 of the G-100 Grant Agreement document.							
55	Approved by	Nora Espinoza									
56	Phone	415-223-1433									
57	Email	nora.espinoza@communityforwardsf.org									

	A	D	G	AH	A	AN
1	DEPARTMENT OF HOMELESSNESS AND SUPPORTIVE HOUSING					
2	OPERATING DETAIL					
3	Document Date	1/1/2025				
4	Provider Name	Community Forward SF				
5	Program	Coronado Hotel Elevator Modernization Program				
6	F\$P Contract ID#	1000034440				
7	Budget Name	General Fund - One-Time				
9		Year 1	Year 2	All Years		
10		1/1/2025 - 6/30/2025	7/1/2025 - 6/30/2026	1/1/2025 - 6/30/2026		
11		New	New	New		
12	<u>Operating Expenses</u>	Budgeted Expense	Budgeted Expense	Budgeted Expense		
69						
70	<u>Other Expenses</u>					
73	Other Soft Costs - Tasker Assistance	\$9,120	\$ -	\$ 9,120		
74	Other Soft Costs - Temporary Housing or Vouchers	\$51,312.00	\$ -	\$ 51,312		
75				\$ -		
76				\$ -		
84	TOTAL OTHER EXPENSES	\$ 60,432	\$ -	\$ 60,432		
97	HSH #3			7/26/2022		

BUDGET NARRATIVE

Fiscal Year

General Fund - One-Time

FY24-25

<u>Other Expenses (not subject to indirect cost %)</u>	<u>Amount</u>	<u>Justification</u>	<u>Calculation</u>
Other Soft Costs - Tasker Assistance	\$ 9,120	Support costs for tenants affected by modernization project such as tasker assistance.	\$22.00 per hour x 1 tasker x 16 hours per week each x 26 weeks = \$9,152 (CFSF will cover the \$32 overage in budget)
Other Soft Costs - Temporary Housing or Vouchers	\$ 51,312	Temporary housing or vouchers.	\$8,552.00 per month * 6 months = \$51,312.00
	\$ -		
	\$ -		
	\$ -		
	\$ -		
	\$ -		
	\$ -		
	\$ -		
	\$ -		
TOTAL OTHER EXPENSES	\$ 60,432		

	A	B	C	D	G	J	AK	AL	AM	AN
1	DEPARTMENT OF HOMELESSNESS AND SUPPORTIVE HOUSING									
2	APPENDIX B, BUDGET									
3	Document Date	1/1/2025								
4	Contract Term	Begin Date	End Date							
5	Current Term	1/1/2025 - 6/30/2026								
6	Amended Term	1/1/2025 - 6/30/2026								
7	Provider Name	Community Forward SF								
8	Program	Coronado Hotel Elevator Modernization Program								
9	F\$P Contract ID#	1000034440								
10	Action (select)	New Agreement								
11	Effective Date	1/1/2025								
12	Budget Name	COP - One-Time Capital								
13		Current	New							
14	Term Budget	\$ -	\$ 895,410							
16	Not-To-Exceed	\$ -	\$ 1,134,924							
18		Year 1	Year 2	All Years						
19		1/1/2025 - 6/30/2025	7/1/2025 - 6/30/2026	1/1/2025 - 6/30/2026						
20		New	New	New						
21	Expenditures									
28	Capital Expenditure	\$ 895,410	\$ -	\$ 895,410						
30	Total Expenditures	\$ 895,410	\$ -	\$ 895,410						
31										
32	<u>HSH Revenues (select)</u>									
35	Certificate of Participation (COP) - One-Time	\$ 895,410	\$ -	\$ 895,410						
42	Total HSH Revenues	\$ 895,410	\$ -	\$ 895,410						
54	*NOTE: HSH budgets typically project out revenue levels across multiple years, strictly for budget-planning purposes. All program budgets at any given year are subject to Mayoral / Board of Supervisors discretion and funding availability, and are not guaranteed. For further information, please see Article 2 of the G-100 Grant Agreement document.									
55	Prepared by	Nora Espinoza								
56	Phone	415-223-1433								
57	Email	nora.espinoza@communityforwardsf.org								
58										

	A	D	G	AH
1	DEPARTMENT OF HOMELESSNESS AND SUPPORTIVE HOUSING			
2	OPERATING DETAIL			
3	Document Date	1/1/2025		
4	Provider Name	Community Forward SF		
5	Program	Coronado Hotel Elevator Modernization Program		
6	FSP Contract ID#	1000034440		
7	Budget Name	COP - One-Time Capital		
8				
9		Year 1	Year 2	All Years
10		1/1/2025 - 6/30/2025	7/1/2025 - 6/30/2026	1/1/2025 - 6/30/2026
11		New	New	New
12	<u>Operating Expenses</u>	Budgeted Expense	Budgeted Expense	Budgeted Expense
86	<u>Capital Expenses</u>			
87	Elevator Repair Materials	\$ 268,625	\$ -	\$ 268,625
88	Elevator Repair Labor	\$ 626,785	\$ -	\$ 626,785
89	Non-Elevator Work Materials	\$ -	\$ -	\$ -
90	Non-Elevator Work Labor	\$ -	\$ -	\$ -
94				
95	TOTAL CAPITAL EXPENSES	\$ 895,410	\$ -	\$ 895,410
97	HSH #3			7/26/2022

BUDGET NARRATIVE

Fiscal Year

COP - One-Time Capital

FY24-25

<u>Capital Expenses</u>	<u>Amount</u>	<u>Justification</u>
Elevator Repair Materials	\$ 268,625	Materials associated with full replacement of elevator and shaft. In addition, materials for the building of the mechanical room, dedicated electrical lines for elevator, and asbestos removal.
Elevator Repair Labor	\$ 626,785	Labor for full elevator modernization, mechanical room, and asbestos removal.
Non-Elevator Work Materials	\$ -	electrical, patch and paint and emergency call button
Non-Elevator Work Labor	\$ -	electrical, patch and paint and emergency call button
	\$ -	
TOTAL CAPITAL EXPENSES	\$ 895,410	

	A	B	C	D	G	J	AK	AL	AM				
1	DEPARTMENT OF HOMELESSNESS AND SUPPORTIVE HOUSING												
2	APPENDIX B, BUDGET												
3	Document Date	1/1/2025											
4	Contract Term	Begin Date	End Date										
5	Current Term	1/1/2025	6/30/2026										
6	Amended Term	1/1/2025	6/30/2026										
7	Provider Name	Community Forward SF											
8	Program	Coronado Hotel Elevator Modernization Program											
9	F\$P Contract ID#	1000034440											
10	Action (select)	New Agreement											
11	Effective Date	1/1/2025											
12	Budget Name	COP - Reserves											
13		Current	New										
14	Term Budget	\$ -	\$ 179,082	0%									
16	Not-To-Exceed	\$ -	\$ 1,134,924										
17					Year 1	Year 2	All Years						
18					1/1/2025 - 6/30/2025	7/1/2025 - 6/30/2026	1/1/2025 - 6/30/2026						
19					New	New	New						
20													
21	Expenditures												
28	Capital Expenditure				\$ 179,082	\$ -	\$ 179,082						
30	Total Expenditures				\$ 179,082	\$ -	\$ 179,082						
31													
32	<u>HSH Revenues (select)</u>												
33	General Fund - One-Time				\$ -	\$ -	\$ -						
35	Certificate of Participation (COP) - One-Time				\$ 179,082	\$ -	\$ 179,082						
51	Total HSH + Other Revenues				\$ 179,082	\$ -	\$ 179,082						
52	Rev-Exp (Budget Match Check)				\$ -	\$ -	\$ -						
54					*NOTE: HSH budgets typically project out revenue levels across multiple years, strictly for budget-planning purposes. All program budgets at any given year are subject to Mayoral / Board of Supervisors discretion and funding availability, and are not guaranteed. For further information, please see Article 2 of the G-100 Grant Agreement document.								
55	Prepared by	Nora Espinoza											
56	Phone	415-223-1433											
57	Email	nora.espinoza@communityforwardsf.org											
58													

	A	D	G	AH	AI	AJ
1	DEPARTMENT OF HOMELESSNESS AND SUPPORTIVE HOUSING					
2	OPERATING DETAIL					
3	Document Date	1/1/2025				
4	Provider Name	Community Forward SF				
5	Program	Coronado Hotel Elevator Modernization Program				
6	F\$P Contract ID#	1000034440				
7	Budget Name	COP - Reserves				
8						
9		Year 1	Year 2	All Years		
10		1/1/2025 - 6/30/2025	7/1/2025 - 6/30/2026	1/1/2025 - 6/30/2026		
11		New	New	New		
12	<u>Operating Expenses</u>	Budgeted Expense	Budgeted Expense	Budgeted Expense		
85						
86	<u>Capital Expenses</u>					
87	Capital Reserves	179,082.00	\$ -	\$ 179,082		
94						
95	TOTAL CAPITAL EXPENSES	\$ 179,082	\$ -	\$ 179,082		
97	HSH #3			7/26/2022		