

## OFFICE OF THE CITY ADMINISTRATOR



Edwin M. Lee, Mayor Naomi M. Kelly, City Administrator

JUSTIS Work Estimate – Implementation Support
Department on the Status of Women Domestic Violence Lethality Assessment Mobile Tool

**Scope:** Based on discussions between the JUSTIS project manager and the DoSW project manager the JUSTIS Scope of Work would be:

- 1) Configure a production VM with the latest Windows Server 2016 capable of hosting a MySQL server service with the ability to move to MS SQL 2016 in the future.
- 2) Configure network ports from the new DoSW server to allow emails and email notifications to be sent.
- 3) Host a vendor provided web application on the same server utilized for the databases.
- 4) Provide production level backup, OS patching and uptime support as any other JUSTIS production system.

**Estimate:** Total time for the work listed under scope is estimated to be 8 hours for the setup and testing of the server, database and email connections. JUSTIS understands that the application setup, configuration, database installation and configuration and email templates will be the work of the DoSW vendor.