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CITY & COUNTY OF SAN FRANCISCO 
CONTRACT MONITORING DIVISION 

CMD ATTACHMENT 5 
Requirements for Micro-LBE Set-Aside 

Architecture, Engineering, Professional Services Contracts 
For Contracts less than or equal to the Minimum Competitive Amount 

and that are advertised on or after July 1, 2022 
& 

General Services Contracts 
For contracts less than or equal to the Threshold Amount 

and that are advertised on or after July 1, 2022 

PART I.     GENERAL 

1.01 SAN FRANCISCO ADMINISTRATIVE CODE CHAPTERS 12B AND 14B 
A. To be eligible for this contract award, Proposers must agree to comply with the Local Business

Enterprise (“LBE”) requirements sanctioned by San Francisco Administrative Code Chapter 12B,
Section 12B.4 and Chapter 14B, and its implementing Rules and Regulations. Chapters 12B and 14B
are administered and monitored by the San Francisco Contract Monitoring Division (“CMD”).

B. Chapters 12B and 14B and their implementing Rules and Regulations are incorporated by reference
herein as though fully set forth and provide that the failure of any Proposer or Consultant to comply in
good faith with these requirements shall be deemed a material breach of contract. Copies of both
Chapters 12B and 14B and their implementing Rules and Regulations are available on the CMD
website at http://www.sfgov.org/cmd.

C. Micro-LBE Set-Aside Program
Under Section 14B.7(K)(2) of the Ordinance, the City may set-aside for competitive award to Micro-
LBEs: (1) Architecture, Engineering, and Professional contracts estimated by the Contract Awarding
Authority to be less than or equal to the Minimum Competitive Amount; and (2) General Services
contracts estimated by the Contract Awarding Authority to be less than or equal to the Threshold
Amount.  The Certification application is available on the CMD website http://www.sfgov.org/cmd.
The competitive award requirements shall otherwise apply to Contracts for the set-aside program,
except that if (a) fewer than two Micro-LBEs submit Proposals, or (b) the Contract Awarding
Authority determines that the Contract would not be awarded at a fair market price, then the Contract
Awarding Authority may reject all Proposals and remove the Contract from the set-aside program.

For assistance with this CMD Attachment 
and/or assistance with the Equal Benefits Program, 

please contact the CMD Main Office at (415) 581-2310 

http://www.sfgov.org/cmd
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Contracts that are set-aside for award to Micro-LBEs shall not be subject to the LBE sub participation 
requirement under Section 14B.8 of the Ordinance. Micro-LBEs that subcontract any portion of a set-
aside contract should subcontract to businesses certified as Micro-LBEs to the maximum extent possible. 

Micro-LBEs that subcontract any portion of a set-aside Contract must serve a Commercially Useful 
Function based on the contract’s scope of work. 

The Micro-LBE Proposer must perform at least 25% of the contract work. Additionally, there should not 
be any modifications to increase the contract amount unless there is an unforeseen situation—any such 
modification must have prior CMD approval. 

To be eligible for a micro set-aside Contract the Proposer must be a CMD Certified Micro-LBE in a 
certification category that corresponds with the scope of work called out by the Contract Awarding 
Authority. A Proposer that has a certification application pending, that has been denied certification, that 
has had its certification revoked or that is in the process of appealing a CMD denial or revocation at the 
date and time the Proposal is due is not a Micro-LBE and is not eligible to bid on the Contract even if 
the firm is later certified or ultimately prevails in its appeal. 

IMPORTANT NOTICE: In this CMD Attachment 5, the term “LBE” refers to only San Francisco 
(“SF”) CMD Certified Micro-LBEs/NPEs and, therefore, does not include PUC Micro-LBEs. 
 

1.02 SUBMISSION OF CMD FORMS—PRE-AWARD 

A. Failure to complete or submit any of the forms may cause the Proposer to be deemed non-responsive 
and ineligible for contract award. For negotiated contracts: The schedule for the submission of forms 
will be established by the CMD in conjunction with the Contract Awarding Authority on a contract-
by contract basis. Review the specific instructions and requirements on each CMD form. 

1. FORM 2A: CMD Contract Participation Form: Identify the Proposer and all subconsultants. 
The Micro-LBE Proposer must perform at least 25% of the contract work or the Proposal will be 
deemed non-responsive. The Micro-LBE Proposer must specify the percentage and portion of 
work to be self-performed. 

2. FORM 3: CMD Compliance Affidavit: Must be signed by Proposer under penalty of perjury. 

3. FORM 5: CMD Employment Form: List the key personnel designated to work on this project 
for the entire project team (Proposers, Joint Venture partners, subconsultants, and vendors). 

 
1.03 CMD LBE CONTRACT PERFORMANCE FORMS—POST AWARD  

1.   FORM 7: CMD Progress Payment Form: The Proposer awarded the Contract shall submit 
online using the Contract Awarding Authority’s City approved system with each payment request. 
Failure to upload this information with each payment request may delay progress payment 
processing.  

2.   FORM 9: CMD Payment Affidavit: Following receipt of each progress payment from the 
Contract Awarding Authority, a Form 9 (or the information on Form 9) must be submitted online 
using the Contract Awarding Authority’s City approved system with the next progress payment 
request. Subconsultants are then required to acknowledge payment from Contractor/Consultant 
online using the Contract Awarding Authority’s City approved system. Failure to submit required 
information may lead to withholding of progress payment, even if there are no 
subcontractor/subconsultant payments for the reporting period. 

3.   FORM 8: CMD Exit Report and Affidavit: Submit with final Form 7. A separate Form 8 
must be completed for each LBE sub, supplier and vendor (including lower-tiers). 
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4.   FORM 10: CMD Contract Modification Form: This form shall be completed by the 
Consultant when any (all) amendments, modifications, or supplemental change orders cumulatively 
increase the original contract amount by more than 20%, and then for all subsequent amendments, 
modifications or change orders that cumulatively increase the last CMD approved value by 20%. 
 
 

PART II. RATING BONUS 

2.01 Only the following rating bonus may apply: 

A. Pilot Neighborhood/Zip Code LBE Program 

This pilot program is a hyper-local preference program that is to encourage participation by 
neighborhood businesses on City public works projects located in their neighborhood. This program 
may apply to Administrative Code Chapter 6 Contracts for projects located within the jurisdictional 
boundary of San Francisco estimated to cost in excess of $10,000 and less than or equal to 
$10,000,000. The RFP/RFQ will clearly state whether the Pilot Neighborhood/Zip Code LBE 
Program is applicable to the specific project. The program shall not apply to Job Order Contracts 
(JOC), As-Needed Contracts, or other Contracts where no specific project location is specified at the 
time of proposal. 

The program preferences shall be available to LBEs who meet one or both of the following criteria: 

1. Neighborhood LBE. A “Neighborhood LBE” means a certified Micro-LBE whose principal 
place of business is located in the same Neighborhood as the Neighborhood in which the project 
is located, where “Neighborhood” is defined as any one of the 11 Supervisorial Districts as 
defined and established in the San Francisco Charter, Appendix E at time of proposal. In order to 
facilitate this, the Contract Awarding Authority is required to identify the specific 
address/Neighborhood(s) where the project will be located on all RFQ/RFPs, and contract 
documents. 

2. Project Zip Code LBE. A “Project Zip Code LBE” means a certified Micro-LBE whose principal 
place of business is located in the same zip code as the zip code in which the project is located. In 
order to facilitate this, the Contract Awarding Authority is required to identify the specific 
address/Neighborhood(s) where the project will be located on all RFQ/RFPs, and contract 
documents. 

B. Application of the Prime Neighborhood/Zip Code LBE rating bonus: 

1. A 1% rating bonus to proposals from a Neighborhood LBE when proposing on a Contract where 
the project is located in the same Neighborhood as the Neighborhood LBE’s principal place of 
business OR 

2. A 1.5% rating bonus to proposals from a Project Zip Code LBE when proposing on a Contract 
where the project is located in the same zip code as the Project Zip Code LBE’s principal place 
of business.  

 
 

PART III. LBE SUBCONTRACTOR/SUBCONSULTANT PARTICIPATION 

3.01 The LBE sub participation requirement is not applicable to Micro-LBE Set-Aside Contracts. 

3.02 Substitution, removal, or contract modification of LBE: No LBE sub, supplier or vendor listed on 
Form 2A shall be substituted, removed from the Contract or have its Contract, purchase order or 
other form of agreement modified in any way without prior CMD approval. Consultant must conduct 
good faith efforts to replace an LBE sub with another LBE sub to comply with the LBE sub 
participation requirement. In addition, any new subs must have CMD’s prior approval. 
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PART IV. NON COMPLIANCE AND SANCTIONS 

A. Non-Compliance with Chapter 14B 
1. A complaint of non-compliance concerning LBE participation initiated by any party after contract award 

will be processed in accordance with Chapter 14B and its implementing Rules and Regulations. 
a. If the CMD Director determines that there is cause to believe that a Consultant has failed to comply 

with any of the requirements of the Chapter 14B, CMD Rules and Regulations, or contract 
provisions pertaining to LBE participation, the CMD Director shall notify the Contract Awarding 
Authority and attempt to resolve the non-compliance through conference and conciliation. 

b. If the non-compliance is not resolved through conference and conciliation, the CMD Director shall 
conduct an investigation and, where the Director so finds, issue a written Finding of Non-
Compliance. 

c. The Director’s finding shall indicate whether the Consultant acted in good faith or whether 
noncompliance was based on bad faith noncompliance with the requirements of the Chapter 14B, 
CMD Rules and Regulations, or contract provisions pertaining to LBE participation. 

2. Where the Director finds that the Consultant acted in good faith, after affording the Consultant notice 
and an opportunity to be heard, the Director shall recommend that the Contract Awarding Authority take 
appropriate action.  Where the Director finds bad faith noncompliance, the Director shall impose 
sanctions for each violation of the Ordinance, CMD Rules and Regulations, or contract provisions 
pertaining to LBE participation, which may include: 
a. Issuing an Order of Debarment prohibiting the Consultant and affiliates from participating in City 

Contracting for a period not to exceed five years and terminating any existing contracts or 
subcontracts with the debarred Consultant, in accordance with the Administrative Debarment 
provisions and procedures set forth in Administrative Code Chapter 28. 

b. Determining that the Consultant has failed to comply with the provisions of Chapter 14B, sanctions 
are as follows: 

i. suspend a Contract; 
ii. withhold funds; 

iii. assess penalties; 
iv. debarment; 
v. revoke CMD certification; or 

vi. pursuant to 14B.7(H)(2) of the Ordinance, assess liquidated damages in an amount up to 
25% of the total amount of the Contract or subcontract, as applicable, or $1,000, 
whichever is greatest as determined by CMD. 

3. The Director’s determination of non-compliance is subject to appeal to the City Administrator pursuant 
to CMD Rules and Regulations. 

4. An appeal by a Consultant to the City Administrator shall not stay the Director's findings. 
5. The CMD Director may require such reports, information and documentation from Consultants, 

subconsultants, Contract Awarding Authorities, and heads of departments, divisions, and offices of the 
City and County as are reasonably necessary to determine compliance with the requirements of Chapter 
14B. 

B. Procedure for the collection of penalties is as follows: 
1. The CMD Director shall send a written notice to the Controller, the Mayor and to all Contract Awarding 

Authorities or City and County department officials overseeing any Contract with the Consultant that a 
determination of non-compliance has been made and that all payments due the Consultant shall be 
withheld. 

2. The CMD Director shall transmit a report to the Controller and other applicable City departments to 
ensure that the liquidated damages are paid to the City. 
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FORM 2A: CMD CONTRACT PARTICIPATION FORM 

Section 1: This form must be submitted with the Proposal or the Proposal may be deemed non-responsive and 
rejected.  Proposer must perform at least 25% of the work and must be listed below demonstrating that it will 
meet this requirement. Subconsultants, suppliers, vendors, and all lower tiers should be listed on this form. 

Contract: RATING BONUSES – Check one (if applicable) 

Firm:  1% - Neighborhood LBE 

 1.5% - Project Zip Code LBE 

 Check if you are a Certified Micro-LBE 

 Minority–owned             = MBE 

 Woman– owned             = WBE 

 Other Business-owned   = OBE 

Contact Person: 

Address: 

City/ZIP 

Phone 

*Type: Identify if Prime (P), Subconsultant (S), or Vendor (V)

TY
PE

 *
 

Prime, Subconsultant, 
Supplier, Vendor 

Portion of Work 
(Describe Scope(s) of 

Work) 

Indicate 
Micro-LBE 
or Small-

LBE 

**If an LBE, 
Identify MBE, 
WBE, or OBE 

% 
of 

Work 

% 

% 

% 

% 

% 

% 

% 

Total Contract Amount 100% 

I declare, under penalty of perjury under the laws of the State of California, that I am utilizing the above 
Consultants for the portions of work and amounts as reflected in the Proposal for this Contract. 

  Owner/Authorized Representative (Signature): Date: 

Print Name and Title: 

**MBE=Minority Business Enterprise, WBE=Women Business Enterprise, OBE=Other Business Enterprise. See LBE 
Directory on CMD website http://www.sfgov.org/cmd for each firm’s status. 
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Section 2.   Proposer, Subconsultant, and Vendor Information 
 
Provide information for each firm listed in Section 1 of this form. Firms which have previously worked on City 
Contracts may already have a vendor number. Vendor numbers of LBE firms are located on the CMD LBE website at 
http://www.sfgov.org/cmd.http://sfgov.org/cmd Use additional sheets if necessary. 

 
FIRM NAME:  VENDOR #:  
ADDRESS:  FEDERAL ID #:  

CITY, ST, ZIP:  PHONE:  EMAIL:  

SERVICE:  

 
FIRM NAME:  VENDOR #:  
ADDRESS:  FEDERAL ID #:  

CITY, ST, ZIP:  PHONE:  EMAIL:  

SERVICE:  

 
FIRM NAME:  VENDOR #:  
ADDRESS:  FEDERAL ID #:  

CITY, ST, ZIP:  PHONE:  EMAIL:  

SERVICE:  

 

FIRM NAME:  VENDOR #:  
ADDRESS:  FEDERAL ID #:  

CITY, ST, ZIP:  PHONE:  EMAIL:  

SERVICE:  

 
FIRM NAME:  VENDOR #:  
ADDRESS:  FEDERAL ID #:  

CITY, ST, ZIP:  PHONE:  EMAIL:  

SERVICE:  

 

FIRM NAME:  VENDOR #:  
ADDRESS:  FEDERAL ID #:  

CITY, ST, ZIP:  PHONE:  EMAIL:  

SERVICE:  

http://sfgov.org/cmd
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FORM 3: CMD COMPLIANCE AFFIDAVIT 
 
1. Micro-LBE Prime Proposer should specify on the space below the dollar amount and portion of work to be 

self- performed 
 

$  and Scope of Work:    
 

2. I will ensure that my firm complies fully with the provisions of Chapter 14B and its implementing Rules and 
Regulations and attest to the truth and accuracy of all information provided regarding such compliance. 

 
3. Upon request, I will provide the CMD with copies of Contracts, subcontract agreements, certified payroll 

records and other documents requested so the HRC and CMD (as applicable) may investigate claims of 
discrimination or non-compliance with either Chapter 12B or Chapter 14B. 

 
4. I acknowledge and agree that any monetary penalty assessed against my firm by the Director of the CMD 

shall be payable to the City and County upon demand. I further acknowledge and agree that any monetary 
penalty assessed may be withheld from any monies due to my firm on any Contract with the City and 
County of San Francisco. 

 
5. I declare and swear under penalty of perjury under the laws of the State of California that the foregoing 

statements are true and correct and accurately reflect my intentions. 
 

Signature of Owner/Authorized Representative:  

Owner/Authorized Representative (Print)       

Name of Firm (Print)       

Title and Position       

Address, City, ZIP       

Federal Employer Identification Number (FEIN):       

Email       

Date:       
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FORM 5: CMD EMPLOYMENT FORM 

This form is submitted with the Proposal. 

Indicate key personnel designated to work on this project for the entire project team (Proposers, Joint Venture 
partners, subconsultants, and vendors). 

The employees listed should include all those listed in other sections of the Proposal. 
 

NAME OF FIRM NAME OF EMPLOYEE PROJECT ROLE RACE SEX 

     

     

     

     

     

     

     

     

     

     

     

     

     

 
Consultant must sign below including each joint venture partner. 

 

 
 
 

Owner/Authorized Representative (Signature) Owner/Authorized Representative (Signature) 
 
 

Name (Print) Title Name (Print) Title 
 
 

Firm Name Firm Name 
 
 

Telephone                               Email Telephone                              Email 
 
 

                                      Date                              Date 
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FORM 7: CMD PROGRESS PAYMENT FORM 

To be submitted electronically using the Contract Awarding Authority’s City approved system. 

To be entered by Prime Consultant and submitted to the Contract Awarding Authority with its monthly progress payment 
application (transmit to the following). 

    TO: Resident Engineer or Inspector COPY: CMD Contract Compliance Officer 

FROM: _______________________________ Date: __________________________ 

SECTION 1. Fill in all the blanks 

Contract Number:  Contract Name: 

Reporting Period From:      To:       Progress Payment No: 

The information submitted on Sections 1 and 2 of this form must be cumulative for the entire contract as opposed to 
individual task orders. Additionally, the information submitted on Sections 1 and 2 of this form must be consistent.  See 
next page for Section 2. 

1. Original Contract Award Amount: $  

2. Amount of Amendments and Modifications to Date: $  

3. Total Contract to Date including Amendments and Modifications (Line 1 + Line 2): $  

4. Amount Invoiced this submittal period: Professional Fees: $  

5. Amount Invoiced this submittal period: Reimbursable Expenses: $  

6. Gross Amount Invoiced this submittal period (Line 4 + Line 5): $  

7. All Previous Gross Amounts Invoiced: $  

8. Total Gross Amounts of Progress Payments Invoiced to Date (Line 6 + Line 7): $  

9. Percent Completed (Line 8 ÷ Line 3): %  

Prime Consultant, including each Joint Venture partner, must sign this form. 

Owner/Authorized Representative (Signature) Owner/Authorized Representative (Signature) 

Name (Print) Title Name (Print) Title 

Firm Name Firm Name 

Telephone Email Telephone Email 

   Date   Date 
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SECTION 2. For column “A”, list the Prime Consultant, each Joint Venture partner and ALL subconsultants, vendors, and suppliers including 2nd, 3rd, 4th, and 5th tier 
subconsultants.  Make copies if more space is needed. Prime Consultant must retain copies of all the prime and subconsultant invoices supporting the information 
tabulated for this progress payment. CMD reserves the right to request and review this information up to five (5) years following project completion and, upon request, 
the Prime Consultant shall submit the requested information to CMD within 10 business days. 

Notes:  
1) Failure to submit all required information may lead to partial withholding of progress or final payment. 
2) ALL firms must be CONTINUOUSLY listed on column “A” regardless if a firm is not requesting payment. 

Identify LBE Sub participation requirement(s) for this contract: N/A   

Identify the LBE Sub commitment(s) for this contract:    
 

A B C D E F G H 

Name of Firm 
 

List Prime Consultant/JV 
partners at the prime and 
sub levels, and all subs, 

vendors and suppliers for 
all tiers. 

 
(For each firm, indicate if it 

is an LBE.) 
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       % 

       % 

       % 

       % 

       % 

       % 

       % 

LBE Sub-Totals       % 

       % 

Reimbursables/ODCs       % 

CONTRACT TOTALS       % 
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FORM 9: CMD PAYMENT AFFIDAVIT 
 
To be submitted electronically using the Contract Awarding Authority’s City approved system.  

TO:   Project Manager/Designee  COPY TO:   CMD Contract Compliance Officer  

       Firm:                      Date:                

List the following information for each progress payment received from the Contract Awarding Authority. Use additional 
sheets to include complete payment information for all LBE subs, suppliers, and vendors (including lower tiers) utilized 
on this Contract. Failure to submit all required information may lead to partial withholding of progress payment or final 
payment. 

Contract Number:      Contract Name:          

Contract Awarding Department:             

Progress Payment No.:           Period Ending:          

Amount Received:   $       Date:     Warrant/Check No.:       

 Check box and sign below if there is no sub payment for this reporting period. 
 

Sub/Vendor Name Business Address Amount Paid 
Payment 

Date 

Check 
Number/ 

Electronic 
Transfer 
Number 

     
     
     
     
     
     

I/We declare, under penalty of perjury under the laws of the State of California that the above 
information is complete, that the tabulated amounts paid to date are accurate and correct. 

 
Prime Consultant, including each Joint Venture partner, must sign this form (use additional sheets if necessary) 

 
 

Owner/Authorized Representative (Signature) Owner/Authorized Representative (Signature) 
 
 

Name (Print) Title Name (Print) Title 
 
 

Firm Name Firm Name 
 
 

Telephone Email Telephone Email 
 

 

                          Date                           Date 
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FORM 8: CMD EXIT REPORT AND AFFIDAVIT 

Prime Consultant must complete and sign Sections 1 and 4 of this form for each LBE subconsultant/supplier/trucker (including 
each lower-tier LBE). All LBEs must complete and sign Sections 2 and 3 of this form. Please be sure to keep a copy of your 
outreach/delivery efforts (e.g., email, USPS certified mail, etc.) to the LBE sub(s). These forms should be submitted to the Contract 
Awarding Authority and CMD with the final progress payment request if the Contract has an LBE sub participation requirement. 

 
        TO: Resident Engineer Inspector         COPY: CMD Contract Compliance Officer 

FROM (Contractor): _____________________             Date Transmitted: _________________________ 

____________________________________________________________________________________________ 
SECTION 1.  

 Please check this box if there are no LBE subconsultants/suppliers for this Contract. 

 Please check this box if the LBE sub fails to complete and sign this form within 5 business days (see Section 3). 

Reporting Date:     Contract Name:         

Name of LBE: _____________________________________ Portion of Work (Trade):  ___________________________ 

Original LBE Contract Amount:  $  ______________________________________________ 

Change Orders, Amendments, Modifications:  $  ______________________________________________ 

Final LBE Contract Amount:  $  ______________________________________________ 

Amount of Progress Payments Paid to Date:  $  ______________________________________________ 

Amount Owing including all Change Orders, Amendments and Modifications  $  ________________________________ 

Explanation by Prime Consultant if the final contract amount for this LBE is less than the original contract amount: 
 

 
______________________________________________________________________________________________ 

SECTION 2. Please check one: 

  I did NOT subcontract out ANY portion of our work to another subcontractor. 

  I DID subcontract out our work to: 

Name of Firm:  Amount Subcontracted: $ 

Name of Firm:  Amount Subcontracted: $  

______________________________________________________________________________________________ 
SECTION 3. 

To be completed/signed by the LBE subconsultant/supplier/trucker: 

  I agree with the above completed Section 1. 

  I disagree with the above completed Section 1. 
If “I disagree” is checked above, please explain. LBE sub must address any discrepancies within 5 business days after it has 
received this form from the Prime Consultant. If the LBE sub fails to submit the form within 5 business days, the Prime 
Consultant will note this under Section 1 of this form and submit the form as is with the final progress payment. 

 
____________________________________  ______________________________________________________ 
Owner/Authorized Representative (Signature)    Name and Title (Print) 

______________________________________                  ________________________________________________________ 
                      Firm Name                                                        Telephone                          Email  Date
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SECTION 4. 

 
If this form is submitted without the LBE’s signature, the Prime Consultant must enclose verification of delivery of this form to 
the LBE. 

 
I declare, under penalty of perjury under the laws of the State of California, that the information contained in Section 1 of this 
form is complete, that the tabulated amounts paid to date are accurate and correct, and that the tabulated amounts owing will 
be paid within three (3) days after receipt of the City’s final payment under the Contract. 

 
 
 

____________________________________________________________________ 
Owner/Authorized Representative (Signature) 

 
____________________________________________________________________ 

Name and Title (Print) 
 

____________________________________________________________________ 
Firm Name 

 
_____________________________________________________________________ 

Telephone           Email   Date 
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FORM 10: CMD CONTRACT MODIFICATION FORM 

Prime Consultant must submit this form with the required supporting documentation and obtain prior CMD 
approval when processing amendments, modifications or change orders that cumulatively increase the original 
contract amount by more than 20%, and then for all subsequent amendments, modifications or change orders that 
cumulatively increase the last CMD approved value by 20%. This form must be completed prior to the approval of 
such amendments, modifications or change orders. 

Name of Project/Contract Title:    

Original Contract Amount:    

Total Contract Amount as Modified to Date:    

Amount of Current Modification Request:    

New Total Contract Amount after Current Modification Request:   
 

REQUIRED INFORMATION: 
 

1. A list of all prior contract amendments, modifications, supplements, and/or change orders leading up to this 
modification, including those leading up to the amendment which increased the original contract amount by 
more than 20%. Please list below. 
 
Modification/ 
Amendment 

Number 

Amount of Modification/ 
Amendment (If Applicable) Brief Description of Services/Work 

      
      
      
      
      
      
      
      
 

 
2. A spreadsheet showing each firm’s participation for the overall contract, including each firm’s participation to 

date and proposed participation under the modification. 
 

PROPOSED CONTRACT VALUE WITH NEW MODIFICATION/AMENDMENT 
 

 
LBE 

Commitment(s) 
at the Time of 

Bid 

LBE 
Participation 

To-Date 

Projected LBE 
Commitment(s) 
Including This 
Mod/Amend 

Micro-LBE % % % 

Small-LBE % % % 

SBA-LBE % % % 

TOTALS % % % 
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CITY AND COUNTY OF SAN FRANCISCO 
CONTRACT MONITORING DIVISION 

CHAPTER 14B, CMD ATTACHMENT 5 
Micro-LBE Set Aside 

Architecture, Engineering, Professional Services & 
General Services 

 

 

 
 
 

Firm Name 
Commitment 
made at time 

of Bid/Proposal 

Dollar 
Invoiced To-

Date 
Invoiced % To-Date 

Projected 
Overall Dollar 
Amount with 

This 
Mod/Amend 

Projected 
Overall % with 

This 
Mod/Amend 

  % $ % $ % 
  % $ % $ % 

  % $ % $ % 
  % $ % $ % 
  % $ % $ % 
  % $ % $ % 
  % $ % $ % 
  % $ % $ % 

  % $ % $ % 

  % $ % $ % 

LBE TOTALS: % $ % $ % 

TOTALS: % $ % $ % 
 
 
 

3. A brief description of the work to be performed under this amendment, modification, or change order. 
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CHAPTER 14B, CMD ATTACHMENT 5 
Micro-LBE Set Aside 

Architecture, Engineering, Professional Services & 
General Services 

 

 

 
 

4. For any listed LBE that is currently under its commitment or is not projected to meet its committed percentage of 
overall work, please provide an explanation as to why this is the case. 
 
LBE Firms Falling Short of 

Commitment or Not 
Projected to Meet Their 

Committed Percentage of 
Work: 

Reason 

    
    
    
    
    
    
    

 
 
 
 

____________________________________________________________________ 
Owner/Authorized Representative (Signature) 

 
____________________________________________________________________ 

Name and Title (Print) 
 

____________________________________________________________________ 
Firm Name 

 
_____________________________________________________________________ 

        Telephone                         Email Date 
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